
 
FHWA - CFLHD 

PRE-SOLICITATION NOTICE 
(Construction Contract) 

1.  Solicitation Number 
 
DTFH68-06-B-00024 

2. Date of Notice 
 
September 13, 2006 

3. Date Solicitation  Documents Available 
(Approximately) 

September 21, 2006 

4.  Offers Must Be Received By  
(See IFB, Page A-1 for location) 

A.  Time 
2 p.m. 

B.  Date 
October 24, 2006 

5.Time for Project Completion 
September 21, 2007 

6.  ISSUING OFFICE  
Federal Highway Administration (FHWA) 
Central Federal Lands Highway Division (CFLHD) 
Attention:  Brenda or DD (HFAC-16) 
12300 West Dakota Avenue, Suite 360 
Lakewood, CO 80228 
 

7.  PROJECT TITLE AND LOCATION 
 
CO PRA ROMO 10(4), Trail Ridge Road 
Rocky Mountain National Park 
Grand and Larimer Counties, Colorado 

8.  Sealed bids, in a single copy for the work described herein, will be received until 2 p.m. local time on October 24, 2006, at the 
Federal Highway Administration office, 12300 W. Dakota Avenue, Lakewood, CO 80228, and at that time publicly opened. 
PLANS AND SPECIFICATIONS WILL BE AVAILABLE FOR DOWNLOAD IN ADOBE (.pdf) FORMAT 
ONLY ON CFLHD's WEBSITE at  http://www.cflhd.gov/procurement/construction/advertised-projects.cfm under the 
Project Name.   
 
Technical questions specific to the project will only be addressed by FHWA via written correspondence to e-mail address 
CFLContracts@fhwa.dot.gov or FAX to (720) 963-3360.  Bidders/Offerors must acknowledge all amendments in order to 
be deemed responsive to this solicitation.  It is the bidders/offerors responsibility to check for any amendments issued 
during the advertisement period.  Amendments can be found at the above listed website. 
9.  A bid guarantee is required with any bid in excess of $25,000.  Bid guarantee shall be 20 percent of the amount of the bid, or 
$3,000,000, whichever is less.  For bid guarantee purposes, the amount of the bid is the aggregate of the Lump Sum Base Bid, all 
options (if any), and the product(s) of each unit price (if any) multiplied by the applicable number of units shown on the bid form. 
 
 
 

10.  Estimated Cost Range of Project 
(In Accordance with FAR SubPart 36.204) 

A.  From: 
 $5,000,000 

B.  To: 
 $9,000,000 

11.  Offers Restricted to Small Business Concerns? 
     
         YES                     NO 
 Type of Set-Aside: 

12. Subcontracting Plan Required?
      
       YES                  NO 
 

13.  DESCRIPTION OF WORK 
This project will consist of milling, asphalt foam recycling (largest schedule only), asphalt surfacing, 
subexcavation, and compaction grouting on 15.410 kilometers (largest schedule) of roadway for CO PRA 
ROMO 10(4), Trail Ridge Road, in Rocky Mountain National Park, Grand and Larimer Counties, Colorado.   
 
This project contains three schedules and one option.  Principal work items on the largest schedule include:  
lump sum contractor testing; 1,700 m of sediment log soil erosion control; 30,000 m3 of watering for dust 
control; 24,000 m3 of subexcavation; 23,500 m2 of biaxial geogrid; 20,500 metric tons of superpave pavement; 
200 metric tons of Type 3 antistrip additive; 200 metric tons of hot asphalt concrete pavement, Grading E; 60 
metric tons of fog seal, emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h; 105,000 m2 of asphalt 
pavement milling, 75 mm depth; 105,000 m2 foamed asphalt stabilized base course (schedule C only);  103,500 
m2 of pulverizing (schedules A & B); 350 metric tons of cement; 1,050 metric tons of asphalt binder AC-10; 
13,700 m2 of geocomposite capillary break system; 400 m2 paved waterway, type 5; lump sum materials 
transfer vehicle; 4 each portable changeable message sign for temporary traffic control; 500 m of concrete barrier 
for temporary traffic control; 60 km of pavement markings for temporary traffic control; 12,000 hours of traffic 
control; 20 weeks of traffic and safety supervisor for temporary traffic control; along with associated surveying, 
staking, removal of trees, inlets, pipe culvert, signs, curb, pavement and sidewalk and grouting. 
 
There will not be a formal pre-show for this project.  Contractor’s interested in viewing the project should do so 
before the road closes for the winter.  The average date for winter closure is the last full week of October.  Please 
refer to the following website for road conditions.  http://www.nps.gov/romo/planyourvisit/index.htm 
 
 
 
 

 


